
GP 1083,  30TH STREET N.E. STORM SEWER, ROAD IMPROVEMENT, AND DETENTION BASIN

BID  PROPOSAL

Phase 1  Detention Basin

Ref. # ODOT Item Description Unit Est. Qty. Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

1 201 Clearing & Grubbing Lump Sum 1.0 7,500.00 7,500.00 1,225.00 1,225.00 10,000.00 10,000.00 22,000.00 22,000.00 55,000.00 55,000.00 29,876.00 29,876.00 7,000.00 7,000.00

2 203 Embankment C.Y. 8,000.0 1.50 12,000.00 2.35 18,800.00 8.00 64,000.00 1.50 12,000.00 4.25 34,000.00 2.00 16,000.00 3.00 24,000.00

3 203 Embankment, As Per Plan C.Y. 4,000.0 1.50 6,000.00 16.75 67,000.00 8.00 32,000.00 8.50 34,000.00 21.00 84,000.00 2.00 8,000.00 7.00 28,000.00

4 203 Excavation C.Y. 30,000.0 2.90 87,000.00 3.30 99,000.00 8.00 240,000.00 5.92 177,600.00 6.75 202,500.00 7.90 237,000.00 3.00 90,000.00

5 207 Perimeter Filter Fabric Fence FT 5,900.0 1.50 8,850.00 1.85 10,915.00 2.00 11,800.00 2.10 12,390.00 1.30 7,670.00 1.25 7,375.00 1.50 8,850.00

6 207 Inlet Protection FT 60.0 5.40 324.00 8.15 489.00 10.00 600.00 3.25 195.00 15.00 900.00 52.00 3,120.00 16.00 960.00

7 207 Construction Seeding & Mulching S.Y. 3,540.0 0.20 708.00 0.20 708.00 1.00 3,540.00 1.00 3,540.00 0.33 1,168.20 0.20 708.00 0.20 708.00

8 207 Sediment Removal C.Y. 1,000.0 5.25 5,250.00 2.75 2,750.00 20.00 20,000.00 6.00 6,000.00 2.25 2,250.00 3.25 3,250.00 4.00 4,000.00

9 601 Rock Channel Protection, Type B, As Per Plan C.Y. 616.0 17.70 10,903.20 46.40 28,582.40 75.00 46,200.00 29.06 17,900.96 80.00 49,280.00 62.00 38,192.00 80.00 49,280.00

10 601 Rock Channel Protection, Type C, As Per Plan C.Y. 5.1 42.75 218.03 85.70 437.07 220.00 1,122.00 30.00 153.00 90.00 459.00 76.00 387.60 80.00 408.00

11 602 Concrete Masonry C.Y. 8.6 500.00 4,300.00 415.00 3,569.00 1,100.00 9,460.00 250.00 2,150.00 700.00 6,020.00 700.00 6,020.00 700.00 6,020.00

12 603 2" Conduit, As Per Plan FT 680.0 12.00 8,160.00 5.60 3,808.00 18.00 12,240.00 8.50 5,780.00 12.00 8,160.00 5.00 3,400.00 3.00 2,040.00

13 603 24" Conduit, Type B, 707.33 As Per Plan FT 37.0 72.00 2,664.00 99.65 3,687.05 70.00 2,590.00 215.91 7,988.67 43.00 1,591.00 64.00 2,368.00 45.00 1,665.00

14 603 12" Conduit, Type C, 707.33, As Per Plan FT 160.0 22.00 3,520.00 21.50 3,440.00 38.00 6,080.00 38.99 6,238.40 19.00 3,040.00 37.90 6,064.00 45.00 7,200.00

15 603 30" Conduit, Type C, 707.33, As Per Plan FT 108.0 44.00 4,752.00 52.35 5,653.80 81.00 8,748.00 59.76 6,454.08 43.00 4,644.00 68.00 7,344.00 55.00 5,940.00

16 603 54" Conduit, Type C, 707.33, As Per Plan FT 150.0 118.00 17,700.00 112.50 16,875.00 135.00 20,250.00 172.52 25,878.00 225.00 33,750.00 247.00 37,050.00 132.00 19,800.00

17 603 66" Conduit, Type C, 706.02, As Per Plan FT 171.0 232.00 39,672.00 225.50 38,560.50 250.00 42,750.00 225.34 38,533.14 300.00 51,300.00 311.00 53,181.00 257.00 43,947.00

18 604 Manhole No. 3, As Per Plan EACH 1.0 5,150.00 5,150.00 6,525.00 6,525.00 4,200.00 4,200.00 6,260.00 6,260.00 4,755.00 4,755.00 3,455.00 3,455.00 5,000.00 5,000.00

19 604

Water Quality Basin Detention Structure, As Per 

Plan EACH 1.0 4,300.00 4,300.00 4,465.00 4,465.00 3,200.00 3,200.00 4,300.00 4,300.00 4,000.00 4,000.00 2,233.00 2,233.00 3,300.00 3,300.00

20 604 Catch Basin No. 2-2B, As Per Plan EACH 2.0 835.00 1,670.00 1,250.00 2,500.00 1,500.00 3,000.00 785.00 1,570.00 1,361.00 2,722.00 1,232.00 2,464.00 900.00 1,800.00

21 604 Catch Basin No. 2-3, As Per Plan EACH 2.0 1,115.00 2,230.00 1,665.00 3,330.00 1,680.00 3,360.00 990.00 1,980.00 1,433.00 2,866.00 1,622.00 3,244.00 1,050.00 2,100.00

22 616 Water M. GAL. 95.0 0.01 0.95 0.10 9.50 20.00 1,900.00 30.00 2,850.00 5.00 475.00 2.00 190.00 100.00 9,500.00

23 659

Temporary Seeding (Annual Rye), Contingency 

Item S.Y. 10,000.0 0.20 2,000.00 0.25 2,500.00 0.40 4,000.00 0.50 5,000.00 0.15 1,500.00 0.10 1,000.00 0.20 2,000.00

24 659 Seeding & Mulching S.Y. 35,400.0 0.55 19,470.00 0.55 19,470.00 1.20 42,480.00 1.00 35,400.00 0.35 12,390.00 0.40 14,160.00 0.30 10,620.00

25 659 Commercial Fertilizer TON 4.0 80.00 320.00 1,385.00 5,540.00 1,000.00 4,000.00 400.00 1,600.00 525.00 2,100.00 200.00 800.00 1,500.00 6,000.00

26 659 Lime ACRE 8.0 20.00 160.00 65.00 520.00 150.00 1,200.00 250.00 2,000.00 250.00 2,000.00 112.00 896.00 150.00 1,200.00

27 659 Water M. GAL. 95.0 0.01 0.95 0.10 9.50 20.00 1,900.00 30.00 2,850.00 6.00 570.00 2.00 190.00 100.00 9,500.00

28 690 Special-Temporary Sediment Curtain FT 450.0 20.00 9,000.00 9.15 4,117.50 12.00 5,400.00 15.00 6,750.00 11.00 4,950.00 2.20 990.00 5.00 2,250.00

29 614 Maintaining Traffic Lump Sum 1.0 500.00 500.00 445.00 445.00 3,000.00 3,000.00 2,500.00 2,500.00 4,500.00 4,500.00 2,437.00 2,437.00 300.00 300.00

30 623 Construction Layout Stakes Lump Sum 1.0 500.00 500.00 1,104.00 1,104.00 8,000.00 8,000.00 10,500.00 10,500.00 5,500.00 5,500.00 288.00 288.00 5,000.00 5,000.00

31 624 Mobilization Lump Sum 1.0 500.00 500.00 3,850.00 3,850.00 20,000.00 20,000.00 38,000.00 38,000.00 5,500.00 5,500.00 3,788.00 3,788.00 10,000.00 10,000.00

32 710

Pretreated Round Wood Posts, 6"x6', 710.11, As 

Per Plan EACH 358.0 36.30 12,995.40 18.85 6,748.30 25.00 8,950.00 60.00 21,480.00 25.00 8,950.00 44.00 15,752.00 18.00 6,444.00

33 Special 12' Double Swing Gate, As Per Plan EACH 2.0 830.00 1,660.00 1,015.00 2,030.00 1,100.00 2,200.00 1,200.00 2,400.00 1,078.00 2,156.00 2,122.00 4,244.00 1,000.00 2,000.00

TOTAL OF PHASE I 279,978.53$                 368,663.62$                 648,170.00$                 524,241.25$                 610,666.20$                 515,466.60$                 376,832.00$                 

*Corrected Total

WENGER EXCAVATING, INC. FECHKO EXCAVATING, INC.J.D. MINING, INC.CENTRAL-ALLIED, INC. CEMENTECH, INC. H.M. MILLER JOSEPH A. JEFFRIES, CO.



GP 1083,  30TH STREET N.E. STORM SEWER, ROAD IMPROVEMENT, AND DETENTION BASIN

BID  PROPOSAL
Phase 2  Trunk Storm Sewer & Road 

Improvement

Ref. # ODOT Item Description Unit Est. Qty. Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

ROADWAY 

1 201 Clearing & Grubbing Lump Sum 1.0 2,000.00 2,000.00 1,110.00 1,110.00 15,000.00 15,000.00 2,000.00 2,000.00 20,000.00 20,000.00 11,232.00 11,232.00 1,000.00 1,000.00

2 202 Guardrail Removed FT 84.0 2.00 168.00 2.25 189.00 15.00 1,260.00 5.00 420.00 11.00 924.00 2.50 210.00 4.00 336.00

3 202 Pipe Removed, 24" and under FT 2,591.0 0.10 259.10 8.50 22,023.50 10.00 25,910.00 5.00 12,955.00 8.00 20,728.00 2.00 5,182.00 2.00 5,182.00

4 202 Pipe Removed, 24" and under FT 171.0 7.50 1,282.50 8.50 1,453.50 10.00 1,710.00 8.00 1,368.00 13.00 2,223.00 4.00 684.00 2.00 342.00

5 202 Catch Basin Removed EACH 18.0 160.00 2,880.00 320.00 5,760.00 250.00 4,500.00 50.00 900.00 333.00 5,994.00 112.00 2,016.00 100.00 1,800.00

6 202 Manhole Removed EACH 12.0 300.00 3,600.00 154.00 1,848.00 400.00 4,800.00 100.00 1,200.00 388.00 4,656.00 211.00 2,532.00 150.00 1,800.00

7 202 Walk Removed SQ FT 1,250.0 0.55 687.50 2.43 3,037.50 2.00 2,500.00 0.50 625.00 3.00 3,750.00 0.50 625.00 1.50 1,875.00

8 202 Fence Removed for Reuse FT 8.0 18.00 144.00 5.50 44.00 45.00 360.00 20.00 160.00 15.00 120.00 12.00 96.00 40.00 320.00

9 203 Excavation CU YD 4,379.0 10.00 43,790.00 5.16 22,595.64 11.00 48,169.00 6.00 26,274.00 7.50 32,842.50 12.90 56,489.10 12.00 52,548.00

10 203 Embankment CU YD 137.0 6.50 890.50 4.40 602.80 11.00 1,507.00 20.00 2,740.00 2.50 342.50 2.00 274.00 12.00 1,644.00

11 204 Embankment CU YD 2,400.0 4.95 11,880.00 24.25 58,200.00 11.00 26,400.00 13.00 31,200.00 2.50 6,000.00 2.00 4,800.00 12.00 28,800.00

12 204 Subgrade Compaction SQ YD 8,178.0 0.70 5,724.60 0.92 7,523.76 1.00 8,178.00 2.50 20,445.00 1.00 8,178.00 0.50 4,089.00 1.00 8,178.00

13 204 Proof Rolling HOUR 3.0 100.00 300.00 108.00 324.00 100.00 300.00 200.00 600.00 150.00 450.00 132.00 396.00 65.00 195.00

14 204 Excavation of Subrade CU YD 2,400.0 11.00 26,400.00 5.00 12,000.00 14.00 33,600.00 6.00 14,400.00 5.50 13,200.00 10.90 26,160.00 12.00 28,800.00

15 607 Fence, Type CL (Remove & Reuse) FT 281.0 16.50 4,636.50 17.75 4,987.75 18.00 5,058.00 25.00 7,025.00 19.00 5,339.00 8.00 2,248.00 16.00 4,496.00

16 608

4" Concrete Walk, As Per Plan, City Std. No. 42, 

Type 2 SQ FT 10,829.0 3.40 36,818.60 3.68 39,850.72 4.20 45,481.80 2.65 28,696.85 4.25 46,023.25 2.95 31,945.55 3.50 37,901.50

17 608 Curb Ramp, As Per Plan EACH 25.0 500.00 12,500.00 234.40 5,860.00 160.00 4,000.00 235.00 5,875.00 500.00 12,500.00 431.00 10,775.00 260.00 6,500.00

18 608 Walkway Misc.: Brick Walk SQ FT 10.0 15.95 159.50 26.04 260.40 35.00 350.00 25.00 250.00 50.00 500.00 12.00 120.00 18.00 180.00

19 690 Special-Mailbox Support EACH 6.0 87.00 522.00 96.00 576.00 120.00 720.00 50.00 300.00 150.00 900.00 79.00 474.00 125.00 750.00

20 690 Special-Geogrid SQ YD 1,200.0 6.95 8,340.00 6.00 7,200.00 5.60 6,720.00 4.45 5,340.00 6.00 7,200.00 5.00 6,000.00 5.50 6,600.00

EROSION CONTROL 

21 207 Construction Seeding & Mulching SQ YD 650.0 0.20 130.00 0.47 305.50 1.00 650.00 1.25 812.50 0.50 325.00 0.20 130.00 0.30 195.00

22 207 Inlet Protection EACH 43.0 105.00 4,515.00 96.00 4,128.00 15.00 645.00 50.00 2,150.00 80.00 3,440.00 28.00 1,204.00 45.00 1,935.00

23 207 Filter Fabric Ditch Check FT 240.0 1.50 360.00 5.00 1,200.00 5.00 1,200.00 1.50 360.00 1.40 336.00 2.00 480.00 4.00 960.00

24 207 Perimeter Filter Fabric Composition Berm FT 7,700.0 1.50 11,550.00 1.60 12,320.00 1.50 11,550.00 1.85 14,245.00 2.00 15,400.00 2.00 15,400.00 1.50 11,550.00

25 659 Commercial Fertilizer TON 1.0 80.00 80.00 1,385.00 1,385.00 800.00 800.00 900.00 900.00 611.00 611.00 248.00 248.00 1,500.00 1,500.00

26 659 Seeding & Mulching, Lawn Mixture SQ YD 3,163.0 1.65 5,218.95 0.68 2,150.84 1.50 4,744.50 1.25 3,953.75 2.00 6,326.00 1.00 3,163.00 1.00 3,163.00

27 659 Topsoil CU YD 352.0 29.25 10,296.00 15.75 5,544.00 35.00 12,320.00 17.00 5,984.00 25.00 8,800.00 4.00 1,408.00 30.00 10,560.00

28 659 Water M GAL 8.6 1.00 8.60 0.10 0.86 20.00 172.00 65.00 559.00 6.00 51.60 2.00 17.20 120.00 1,032.00

DRAINAGE 

29 603 3" Conduit, Type E 707.41, As Per Plan FT 1,430.0 5.00 7,150.00 6.90 9,867.00 5.00 7,150.00 5.00 7,150.00 9.00 12,870.00 7.50 10,725.00 5.00 7,150.00

30 603 4" Conduit, Type F For Underdrains (707.33) FT 490.0 7.00 3,430.00 6.25 3,062.50 7.00 3,430.00 4.15 2,033.50 12.00 5,880.00 8.00 3,920.00 5.50 2,695.00

31 603 12" Conduit, Type B, As Per Plan FT 677.0 30.00 20,310.00 26.50 17,940.50 38.00 25,726.00 36.00 24,372.00 28.00 18,956.00 39.20 26,538.40 36.00 24,372.00

32 603 12" Conduit, Type C (707.33) FT 41.0 27.00 1,107.00 20.04 821.64 38.00 1,558.00 14.00 574.00 25.00 1,025.00 37.90 1,553.90 36.00 1,476.00

33 603 15" Conduit, Type B, As Per Plan (707.33) FT 123.0 33.50 4,120.50 28.00 3,444.00 39.00 4,797.00 43.00 5,289.00 27.00 3,321.00 42.20 5,190.60 46.00 5,658.00

34 603 18" Conduit, Type B, As Per Plan (707.33) FT 173.0 36.00 6,228.00 36.50 6,314.50 55.00 9,515.00 56.00 9,688.00 39.00 6,747.00 47.50 8,217.50 49.00 8,477.00

35 603 24" Conduit, Type B, As Per Plan (707.33) FT 341.0 40.00 13,640.00 45.50 15,515.50 70.00 23,870.00 47.00 16,027.00 45.00 15,345.00 57.20 19,505.20 51.00 17,391.00

36 603 30" Conduit, Type B, As Per Plan (707.33) FT 619.0 63.00 38,997.00 67.50 41,782.50 81.00 50,139.00 56.00 34,664.00 60.00 37,140.00 66.90 41,411.10 73.00 45,187.00

37 603 36" Conduit, Type B, As Per Plan (707.33) FT 337.0 77.00 25,949.00 86.00 28,982.00 92.00 31,004.00 73.00 24,601.00 80.00 26,960.00 79.50 26,791.50 88.00 29,656.00

38 603 42" Conduit, Type B, As Per Plan (707.33) FT 47.0 194.00 9,118.00 148.60 6,984.20 105.00 4,935.00 317.00 14,899.00 168.00 7,896.00 91.20 4,286.40 183.00 8,601.00

39 603 54" Conduit, Type B, As Per Plan (706.02) FT 895.0 246.00 220,170.00 224.00 200,480.00 182.00 162,890.00 223.00 199,585.00 232.00 207,640.00 258.00 230,910.00 265.00 237,175.00

40 603 60" Conduit, Type B, As Per Plan (706.02) FT 1,593.0 252.00 401,436.00 265.00 422,145.00 238.00 379,134.00 235.00 374,355.00 277.00 441,261.00 286.00 455,598.00 308.00 490,644.00

41 603 66" Conduit, Type B, As Per Plan (706.02) FT 140.0 260.00 36,400.00 285.00 39,900.00 275.00 38,500.00 245.00 34,300.00 286.00 40,040.00 302.00 42,280.00 320.00 44,800.00

42 604 Manhole No. 3, As Per Plan EACH 19.0 4,525.00 85,975.00 4,210.00 79,990.00 3,900.00 74,100.00 4,000.00 76,000.00 5,500.00 104,500.00 3,563.00 67,697.00 5,000.00 95,000.00

43 604 City of Canton Catch Basin, No. 1 EACH 14.0 1,500.00 21,000.00 1,060.00 14,840.00 2,000.00 28,000.00 1,200.00 16,800.00 1,650.00 23,100.00 1,899.00 26,586.00 750.00 10,500.00

44 604 City of Canton Catch Basin, No. 1, Modified EACH 17.0 1,600.00 27,200.00 1,580.00 26,860.00 2,300.00 39,100.00 1,405.00 23,885.00 2,400.00 40,800.00 2,652.00 45,084.00 800.00 13,600.00

45 604 Catch Basin No. 2-3 EACH 1.0 1,400.00 1,400.00 1,085.00 1,085.00 2,450.00 2,450.00 800.00 800.00 1,124.00 1,124.00 1,622.00 1,622.00 980.00 980.00

46 604 Catch Basin No. 2-2B, As Per Plan EACH 10.0 1,050.00 10,500.00 920.00 9,200.00 1,300.00 13,000.00 650.00 6,500.00 950.00 9,500.00 1,232.00 12,320.00 820.00 8,200.00

47 604 Manhole Adjusted To Grade EACH 2.0 300.00 600.00 108.00 216.00 350.00 700.00 250.00 500.00 833.00 1,666.00 437.00 874.00 150.00 300.00

48 605 4" Shallow Pipe Underdrain, As Per Plan FT 4,177.0 4.90 20,467.30 4.25 17,752.25 5.50 22,973.50 5.10 21,302.70 5.50 22,973.50 3.80 15,872.60 6.50 27,150.50

PAVEMENT 

49 202 Pavement Removed SQ YD 346.0 6.30 2,179.80 4.65 1,608.90 15.00 5,190.00 5.00 1,730.00 10.00 3,460.00 6.20 2,145.20 4.50 1,557.00

50 254 Pavement Planning, Asphalt SQ YD 3,324.0 0.50 1,662.00 2.80 9,307.20 2.00 6,648.00 2.50 8,310.00 3.00 9,972.00 3.00 9,972.00 2.50 8,310.00

51 301 Asphalt Concrete Base CU YD 1,102.0 100.00 110,200.00 127.35 140,339.70 147.00 161,994.00 103.00 113,506.00 114.00 125,628.00 104.00 114,608.00 135.00 148,770.00

52 304 Aggregate Base, As Per Plan CU YD 1,195.0 31.00 37,045.00 26.90 32,145.50 37.00 44,215.00 28.00 33,460.00 35.00 41,825.00 36.00 43,020.00 33.00 39,435.00

53 407 Tack Coat GAL 184.0 3.00 552.00 2.48 456.32 2.00 368.00 2.70 496.80 3.00 552.00 2.70 496.80 2.00 368.00

54 407 Tack Coat for Intermediate Course GAL 625.0 3.00 1,875.00 2.48 1,550.00 2.00 1,250.00 2.70 1,687.50 3.00 1,875.00 2.70 1,687.50 2.00 1,250.00

55 408 Prime Coat GAL 3,491.0 4.00 13,964.00 4.13 14,417.83 2.60 9,076.60 4.00 13,964.00 4.40 15,360.40 4.00 13,964.00 3.50 12,218.50

56 448

Asphalt Concrete Intermediate Course, Type 1, 

PG64-22 CU YD 414.0 107.00 44,298.00 149.80 62,017.20 147.00 60,858.00 142.00 58,788.00 158.00 65,412.00 143.00 59,202.00 136.00 56,304.00

57 448

Asphalt Concrete Surface Course, Type 1, PG64-

22 CU YD 437.0 139.00 60,743.00 150.48 65,759.76 160.00 69,920.00 142.00 62,054.00 158.00 69,046.00 145.00 63,365.00 150.00 65,550.00

58 448

Asphalt Concrete Intermediate Course, Type 1, 

PG64-22 (Driveways) CU YD 20.0 158.00 3,160.00 191.74 3,834.80 200.00 4,000.00 390.00 7,800.00 433.00 8,660.00 390.00 7,800.00 250.00 5,000.00

CENTRAL-ALLIED, INC. JOSEPH A. JEFFRIES, CO. WENGER EXCAVATING, INC. FECHKO EXCAVATING, INC.J.D. MINING, INC. CEMENTECH, INC. H.M. MILLER



GP 1083,  30TH STREET N.E. STORM SEWER, ROAD IMPROVEMENT, AND DETENTION BASIN

BID  PROPOSAL
Phase 2  Trunk Storm Sewer & Road 

Improvement

Ref. # ODOT Item Description Unit Est. Qty. Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

CENTRAL-ALLIED, INC. JOSEPH A. JEFFRIES, CO. WENGER EXCAVATING, INC. FECHKO EXCAVATING, INC.J.D. MINING, INC. CEMENTECH, INC. H.M. MILLER

59 448

Asphalt Concrete Surface Course, Type 1, PG64-

22 (Driveways) CU YD 14.0 192.00 2,688.00 216.70 3,033.80 300.00 4,200.00 390.00 5,460.00 433.00 6,062.00 390.00 5,460.00 250.00 3,500.00

60 452

6" Non-Reinforced Concrete Apron (Residential), 

As Per Plan SQ YD 519.0 46.00 23,874.00 45.00 23,355.00 40.00 20,760.00 30.95 16,063.05 39.00 20,241.00 33.00 17,127.00 37.00 19,203.00

61 609 Curb and Gutter, As Per Plan, City Std. No. 43 FT 4,667.0 13.30 62,071.10 10.20 47,603.40 12.00 56,004.00 15.65 73,038.55 12.00 56,004.00 12.00 56,004.00 0.00 0.00

WATERWORKS

62 638 Fire Hydrant Removed EACH 2.0 150.00 300.00 585.00 1,170.00 500.00 1,000.00 200.00 400.00 775.00 1,550.00 423.00 846.00 150.00 300.00

63 638 Waterwork, Misc.; 6" Waterline Lowering FT 114.0 51.00 5,814.00 52.15 5,945.10 72.00 8,208.00 171.00 19,494.00 120.00 13,680.00 54.00 6,156.00 140.00 15,960.00

64 638 Waterwork, Misc.; 8" Waterline Lowering FT 69.0 65.55 4,522.95 82.25 5,675.25 80.00 5,520.00 163.00 11,247.00 125.00 8,625.00 55.00 3,795.00 150.00 10,350.00

65 638 Waterwork, Misc.; 6" Waterline Replacement  FT 60.0 52.50 3,150.00 43.75 2,625.00 72.00 4,320.00 140.00 8,400.00 83.00 4,980.00 54.00 3,240.00 70.00 4,200.00

66 638 Waterwork, Misc.; Curb Box Replacement EACH 37.0 100.00 3,700.00 945.00 34,965.00 150.00 5,550.00 110.00 4,070.00 255.00 9,435.00 112.00 4,144.00 600.00 22,200.00

67 638 Special - Fire Hydrant, Mueller A423 EACH 2.0 3,500.00 7,000.00 3,200.00 6,400.00 3,300.00 6,600.00 1,840.00 3,680.00 2,652.00 5,304.00 3,637.00 7,274.00 2,700.00 5,400.00

68 638 Valve Box Adjusted to Grade EACH 13.0 35.00 455.00 194.00 2,522.00 75.00 975.00 30.00 390.00 111.00 1,443.00 24.00 312.00 50.00 650.00

SANITARY SEWER

69 603

6" Conduit, Type B, Ductile Iron Pipe, Ansi Class 

52 with Push On Joints FT 70.0 105.00 7,350.00 38.00 2,660.00 80.00 5,600.00 189.00 13,230.00 100.00 7,000.00 42.00 2,940.00 130.00 9,100.00

70 603

8" Conduit, Type B, Ductile Iron Pipe, Ansi Class 

52 with Push On Joints FT 312.0 90.00 28,080.00 41.00 12,792.00 90.00 28,080.00 117.00 36,504.00 75.00 23,400.00 44.50 13,884.00 81.00 25,272.00

71 604 Manhole Reconstructed to Grade EACH 3.0 600.00 1,800.00 1,870.00 5,610.00 3,000.00 9,000.00 600.00 1,800.00 1,000.00 3,000.00 1,121.00 3,363.00 1,300.00 3,900.00

72 604 Manhole Adjusted to Grade EACH 5.0 300.00 1,500.00 700.00 3,500.00 400.00 2,000.00 300.00 1,500.00 722.00 3,610.00 437.00 2,185.00 200.00 1,000.00

73 604 Manhole No. 1 EACH 2.0 4,000.00 8,000.00 3,640.00 7,280.00 4,000.00 8,000.00 5,970.00 11,940.00 3,575.00 7,150.00 1,897.00 3,794.00 5,000.00 10,000.00

TRAFFIC CONTROL 

74 630 Street Name Sign Support No. 2 Post FT 266.0 8.00 2,128.00 7.00 1,862.00 8.00 2,128.00 10.00 2,660.00 9.00 2,394.00 11.50 3,059.00 7.00 1,862.00

75 630 Sign Flat Sheet SQ FT 123.5 19.00 2,346.50 31.25 3,859.38 10.00 1,235.00 15.00 1,852.50 9.00 1,111.50 20.00 2,470.00 17.00 2,099.50

76 630 Sign, Double Faced, Street Name EACH 14.0 95.00 1,330.00 85.00 1,190.00 80.00 1,120.00 100.00 1,400.00 127.00 1,778.00 128.00 1,792.00 85.00 1,190.00

77 630 Removal of Ground Mounted Sign & Storage EACH 42.0 4.50 189.00 8.00 336.00 30.00 1,260.00 20.00 840.00 56.00 2,352.00 12.00 504.00 10.00 420.00

78 630

Removal of Ground Mounted Post Support & 

Disposal EACH 16.0 3.00 48.00 5.20 83.20 30.00 480.00 15.00 240.00 60.00 960.00 12.00 192.00 10.00 160.00

79 630 Removal of Ground Mounted Sign & Reerection EACH 1.0 60.00 60.00 57.30 57.30 60.00 60.00 50.00 50.00 277.00 277.00 19.00 19.00 55.00 55.00

80 630 Ground Mounted No. 3 Post FT 14.0 8.95 125.30 8.35 116.90 10.00 140.00 7.00 98.00 11.00 154.00 14.60 204.40 8.00 112.00

MISCELLANEOUS

81 614 Maintaining Traffic Lump Sum 1.0 3,000.00 3,000.00 20,600.00 20,600.00 15,000.00 15,000.00 29,300.00 29,300.00 5,000.00 5,000.00 33,444.00 33,444.00 5,000.00 5,000.00

82 616 Water M GAL 28.0 1.00 28.00 0.10 2.80 20.00 560.00 30.00 840.00 6.00 168.00 2.00 56.00 120.00 3,360.00

83 623 Construction Layout Stakes Lump Sum 1.0 24,000.00 24,000.00 13,260.00 13,260.00 15,000.00 15,000.00 12,000.00 12,000.00 16,500.00 16,500.00 2,111.00 2,111.00 5,000.00 5,000.00

84 624 Mobilization Lump Sum 1.0 13,500.00 13,500.00 9,400.00 9,400.00 10,000.00 10,000.00 36,300.00 36,300.00 20,000.00 20,000.00 47,698.00 47,698.00 35,729.00 35,729.00

85 201 Stump Removed, Contingency Item EACH 10.0 145.00 1,450.00 88.00 880.00 300.00 3,000.00 2.00 20.00 2,500.00 25,000.00 32.00 320.00 200.00 2,000.00

TOTAL OF PHASE 2 1,634,527.80 1,717,884.70$              1,770,896.40$              1,679,676.70$              1,844,873.25$              1,774,034.95$              1,825,940.00

CENTRAL-ALLIED INC.; 

TOTAL OF PHASE I 279,978.53$                 
J.D. MINING, INC.; TOTAL OF 

PHASE I 368,663.62$                 
CEMENTECH, INC.; TOTAL OF 

PHASE I 648,170.00$                 
H.M. MILLER.; TOTAL OF 

PHASE I 524,241.25$                 
JOSEPH JEFFRIES CO.; 

TOTAL OF PHASE I 610,666.20$                 
WENGER EXCAVATING, INC.; 

TOTAL OF PHASE I 515,466.60$                 
FECHKO EXCAVATING, INC.; 

TOTAL OF PHASE I 376,832.00$                 
CENTRAL-ALLIED, INC.; 

TOTAL OF PHASE 2 1,634,527.80$              
J.D. MINING, INC.; TOTAL OF 

PHASE 2 1,717,884.70$              
CEMENTECH, INC.; TOTAL OF 

PHASE 2 1,770,896.40$              
H.M. MILLER, INC.; TOTAL OF 

PHASE 2 1,679,676.70$              
JOSEPH JEFFRIES CO.; 

TOTAL OF PHASE 2 1,844,873.25$              
WENGER EXCAVATING INC.; 

TOTAL OF PHASE 2 1,774,034.95$              
FECHKO EXCAVATING INC.; 

TOTAL OF PHASE 2 1,825,940.00$              

TOTAL OF PHASE NO. 1 & NO. 2: TOTAL 1,914,506.33$              TOTAL 2,086,548.32$              TOTAL 2,419,066.40$              TOTAL 2,203,917.95$              TOTAL 2,455,539.45$              TOTAL 2,289,501.55$              TOTAL 2,202,772.00$              

Note:  Phase 1 and Phase 2 together will be awarded to only one contractor.

*Corrected Total.  Bid 

Item #37, Phase 2 

Inaccurate.

Incomplete Bid-Bid 

Item #61, Phase 2 Not 

Completed.  Bid Item 

#82, Phase 2 

Inaccurate.  

Contractor's 

submitted proposal is 

$2,250.869.00


